SCHEDULE OF PAY ITEMS PAGE 70

CALL ORDER : 610 CONTRACT ID : B -27708-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06904 PHONE(SUPERVISOR) 1.000 EACH
3 105-06905 PHONE(INSPECTOR) 2.000 EACH
4 105-06906 CELLULAR SERVICE(SUPERVISOR) 10.000 MOS
5 105-06907 CELLULAR SERVICE(INSPECTOR) 20.000 MOS
6 105-07039 FIELD OFFICE, B 12.000 MOS
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02240 PAVEMENT REMOVAL 6,999.000 SYS
14 202-02241 GUARDRAIL, REMOVE 700.000 LFT
15 202-02272 PAVED SIDE DITCH, REMOVE 882.000 LFT
16 202-02286 PRESENT STRUCTURE, REMOVE 1.000 EACH
17 202-91385 INLET, REMOVE 2.000 EACH
18 202-99626 FOUNDATION FOR SIGNING, REMOVE 1.000 EACH
19 203-02000 EXCAVATION, COMMON 4,075.000 CYS
20 203-02070 BORROW 1,310.000 CYS
21 203-51223 EXCAVATION, WATERWAY 1,120.000 CYS
22 205-03371 SEDIMENT, REMOVE 20.000 CYS
23 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 71.500 TON
24 205-06932 TEMPORARY CHECK DAM, STRAW BALES 72.000 LFT
25 205-06937 TEMPORARY SILT FENCE 400.000 LFT
26 206-93520 TEMPORARY SHEET PILING 100.000 SFT
27 207-08268 SUBGRADE TREATMENT, TYPE 1V 12,493.000 SYS
28 211-07454 STRUCTURE BACKFILL 67.400 CYS
29 213-04324 FLOWABLE FILL 13.400 CYS
30 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,333.000 TON
31 306-08039 MILLING, ASPHALT REMOVAL 6,999.000 SYS
32 306-08043 MILLING, TRANSITION 800.000 SYS
33 401-06264 PROFILOGRAPH, HMA LUMP LUMP
34 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 1,066.000 TON
35 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 2,125.000 TON
36 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 4,331.000 TON
37 402-07453 HMA FOR TEMPORARY PAVEMENT 450.000 TON
38 406-05520 ASPHALT FOR TACK COAT 5.800 TON
39 601-01522 GUARDRAIL TRANSITION TYPE TGB 6.000 EACH
40 601-05999 CURVED TERMINAL END 2.000 EACH
41 601-06035 GUARDRAIL, RESET 700.000 LFT
42 601-06228 IMPACT ATTENUATOR, CR, W1, TL-3 1.000 EACH
43 601-06411 IMPACT ATTENUATOR SPARE PARTS PACKAGE, CR, W1, TL-3 1.000 EACH
44 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
45 601-94690 GUARDRAIL END TREATMENT, MS 2.000 EACH
46 601-97774 GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE 2.000 EACH
47 601-97803 GUARDRAIL END TREATMENT, MS, SPARE PARTS PACKAGE 2.000 EACH
48 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 518.750 LFT
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CALL ORDER : 610 CONTRACT ID : B -27708-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

49 601-99108 GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING 1,734.250 LFT
50 602-02098 MEDIAN BARRIER RAIL TRANSITION 1.000 EACH
51 602-06729 BARRIER DELINEATOR 20.000 EACH
52 602-06944 BARRIER, CONCRETE, 33 IN. 90.000 LFT
53 603-92636 FENCE, CHAIN LINK, 72 IN. 2,300.000 LFT
54 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 511.000 SYS
55 610-07486 HMA FOR APPROACHES, TYPE A 329.250 TON
56 616-02320 GEOTEXTILES 2,142.000 SYS
57 616-06405 RIPRAP, REVETMENT 722.000 TON
58 616-93019 RIPRAP, GROUTED, 18 IN. 944 .000 SYS
59 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
60 621-06545 FERTILIZER 0.530 TON
61 621-06553 SEED MIXTURE, R 225.000 LBS
62 622-52436 SIGN, DO NOT MOW OR SPRAY 2.000 EACH
63 622-91786 SEEDLING 110.000 EACH
64 701-96089 PILE, CONCRETE, STEEL SHELL ENCASED, 0.250 IN., 14 IN. 4,216.000 LFT
65 702-04433 FLOOR DRAIN, PVC, 6 IN. 12.000 EACH
66 703-51032 REINFORCING STEEL, EPOXY COATED 122,030.000 LBS
67 704-05892 CONCRETE, QC/QA, SUPERSTRUCTURE 1,342.000 CYS
68 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 6.000 EACH
69 706-51020 CONCRETE, C, RAILING 34.600 CYS
70 709-51821 SURFACE SEAL LUMP LUMP
71 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 14.000 LFT
72 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 120.000 LFT
73 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 81.000 LFT
74 715-05173 PIPE, TYPE 3, CIRCULAR, 24 IN. 88.000 LFT
75 715-46000 PIPE END SECTION, 12 IN. 1.000 EACH
76 715-46005 PIPE END SECTION, 15 IN. 2.000 EACH
77 715-46010 PIPE END SECTION, 18 IN. 2.000 EACH
78 715-46020 PIPE END SECTION, 24 IN. 2.000 EACH
79 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
80 720-45041 INLET, H5 1.000 EACH
81 720-45041 INLET, H5 1.000 EACH
82 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
83 801-06196 DETOUR ROUTE MARKER ASSEMBLY, MULTIPLE ROUTES 5.000 EACH
84 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 4,050.000 LFT
85 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 7,762.000 LFT
86 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 2.000 EACH
87 801-06212 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY) 1.000 EACH
88 801-06625 DETOUR ROUTE MARKER ASSEMBLY 42.000 EACH
89 801-06640 CONSTRUCTION SIGN, A 32.000 EACH
90 801-06645 CONSTRUCTION SIGN, B 23.000 EACH
91 801-06710 FLASHING ARROW SIGN 1,080.000 DAY
92 801-06775 MAINTAINING TRAFFIC LUMP LUMP
93 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 4.000 EACH
94 801-07118 BARRICADE, I111-A 270.000 LFT
95 801-07119 BARRICADE, 111-B 40.000 LFT

96 801-08388 TEMPORARY TRAFFIC BARRIER 1,215.000 LFT
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CALL ORDER : 610 CONTRACT ID : B -27708-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

97 801-08389 TEMPORARY TRAFFIC BARRIER, ANCHORED 210.000 LFT
98 802-99392 OVERHEAD SIGN STRUCTURE, RESET, CANTILEVER DOUBLE ARM 1.000 EACH
99 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 30.000 LFT
100 805-86838 WIRE, NO. 4 COPPER IN CONDUIT, 1C 500.000 LFT
101 807-02370 LIGHT STRUCTURE, REMOVE AND RESET 3.000 EACH
102 807-02428 CONCRETE FOUNDATION WITH GROUNDING, 30 IN. X 30 IN. X 96 IN. 3.000 EACH
103 807-03594 RELOCATE EXISTING LIGHT 3.000 EACH
104 807-07580 WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 500.000 LFT
105 807-86910 CONNECTOR KIT, UNFUSED 1.000 EACH
106 807-86915 CONNECTOR KIT, FUSED 2.000 EACH
107 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 4.000 EACH
108 807-86930 INSULATION LINK, NONWATERPROOFED 6.000 EACH
109 807-87556 WIRE, THW OR TW, NO. 10 COPPER STRANDED 100.000 LFT
110 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. 1,652.500 LFT
111 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 3,487.000 LFT
112 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 4,433.000 LFT
113 808-05534 LINE, EPOXY, SOLID, WHITE, 8 IN. 640.000 LFT
114 808-06716 LINE, REMOVE 6,900.000 LFT
115 808-07591 LINE, EPOXY, SOLID, WHITE, 24 IN. 70.000 LFT
116 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN. 97.000 LFT
117 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 5.000 EACH
118 808-74808 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY) 3.000 EACH

119 808-74811 LINE, EPOXY, BROKEN, WHITE, 5 IN. 300.000 LFT
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CALL ORDER : 620 CONTRACT ID : B -27841-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-02240 PAVEMENT REMOVAL 1,533.000 SYS
8 202-02286 PRESENT STRUCTURE, REMOVE 1.000 EACH
9 203-02000 EXCAVATION, COMMON 1,085.000 CYS
10 203-51223 EXCAVATION, WATERWAY 177.000 CYS
11 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 10.000 TON
12 205-06932 TEMPORARY CHECK DAM, STRAW BALES 40.000 LFT
13 205-06936 TEMPORARY SEDIMENT TRAP 62.400 TON
14 205-06937 TEMPORARY SILT FENCE 551.000 LFT
15 207-08264 SUBGRADE TREATMENT, TYPE 11 2,558.000 SYS
16 207-08266 SUBGRADE TREATMENT, TYPE 111 2,653.000 SYS
17 211-07454 STRUCTURE BACKFILL 322.000 CYS
18 213-04324 FLOWABLE FILL 329.000 CYS
19 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,964.000 TON
20 306-08043 MILLING, TRANSITION 245.000 SYS
21 402-07433 HMA SURFACE, TYPE B 307.400 TON
22 402-07438 HMA INTERMEDIATE, TYPE B 210.800 TON
23 402-07441 HVA BASE, TYPE B 805.000 TON
24 402-07453 HMA FOR TEMPORARY PAVEMENT 667.200 TON
25 406-05521 ASPHALT FOR TACK COAT 5,965.000 SYS
26 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
27 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
28 601-06856 MODIFIED POSTS, NESTED GUARDRAIL 4.000 EACH
29 601-07661 GUARDRAIL END TREATMENT, OS, TEMPORARY BRIDGE APPROACH 4.000 EACH
30 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
31 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 493.750 LFT
32 606-07484 MILLED HMA SHOULDER CORRUGATIONS 1,450.000 LFT
33 610-07486 HMA FOR APPROACHES, TYPE A 18.900 TON
34 615-06505 MONUMENT, B 2.000 EACH
35 616-02305 GABIONS 66.000 CYS
36 616-02320 GEOTEXTILES 362.000 SYS
37 616-06405 RIPRAP, REVETMENT 270.000 TON
38 616-06451 RIPRAP, UNIFORM 3.000 TON
39 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
40 621-06545 FERTILIZER 0.620 TON
41 621-06553 SEED MIXTURE, R 251.300 LBS
42 621-06557 SEED MIXTURE, T 14.000 LBS
43 621-06565 MULCHING MATERIAL 3.000 TON
44 621-06567 WATER 2.330 KGAL
45 621-06574 SODDING 585.000 SYS
46 709-51821 SURFACE SEAL LUMP LUMP
47 713-51335 TEMPORARY BRIDGE AND APPROACHES LUMP LUMP

48 713-99365 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING, TEMPORARY BRIDGE 656.500 LFT
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CALL ORDER : 620 CONTRACT ID : B -27841-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

49 715-03475 SAFETY METAL END SECTION, 4:1, 15 IN. 4.000 EACH
50 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 188.000 LFT
51 723-06660 WINGWALL 83.000 SYS
52 723-07660 STRUCTURE, PRECAST THREE-SIDED, 336 IN. X 132 IN. 51.000 LFT
53 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
54 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 11,264.000 LFT
55 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
56 801-06645 CONSTRUCTION SIGN, B 14.000 EACH
57 801-06775 MAINTAINING TRAFFIC LUMP LUMP
58 801-07118 BARRICADE, 111-A 54.000 LFT
59 804-06740 DELINEATOR WITH POST, D2 88.000 EACH
60 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 2,614.000 LFT
61 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 2,614.000 LFT
62 808-06716 LINE, REMOVE 880.000 LFT
63 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 19.000 EACH

64 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 19.000 EACH
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CALL ORDER : 630 CONTRACT ID : B -28208-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 9.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-02241 GUARDRAIL, REMOVE 59.600 m

8 202-02274 CURB, CONCRETE, INTEGRAL, REMOVE 14.000 m

9 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
10 202-74035 SIGN, REMOVE 14.000 EACH
11 203-02000 EXCAVATION, COMMON 808.600 m3
12 203-02070 BORROW 1,168.000 m3
13 203-51223 EXCAVATION, WATERWAY 2,102.000 m3
14 205-06933 TEMPORARY DITCH INLET PROTECTION 8.000 EACH
15 205-06937 TEMPORARY SILT FENCE 675.000 m

16 207-08263 SUBGRADE TREATMENT, TYPE IA 2,759.000 m2
17 211-07454 STRUCTURE BACKFILL 313.000 m3
18 213-08058 FLOWABLE BACKFILL 418.400 m3
19 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 28.200 Mg
20 306-08043 MILLING, TRANSITION 238.000 m2
21 402-07433 HMA SURFACE, TYPE B 346.000 Mg
22 402-07438 HMA INTERMEDIATE, TYPE B 583.300 Mg
23 402-07441 HVA BASE, TYPE B 998.700 Mg
24 406-05520 ASPHALT FOR TACK COAT 2.700 Mg
25 502-06627 PCCP, 150 mm 220.000 m2
26 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
27 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
28 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 53.300 m

29 605-06140 CURB AND GUTTER, CONCRETE 453.200 m

30 610-07486 HVMA FOR APPROACHES, TYPE A 16.800 Mg
31 615-06490 RIGHT OF WAY MARKER 21.000 EACH
32 616-02320 GEOTEXTILES 370.600 m2
33 616-05688 RIPRAP, CLASS 1 500.500 Mg
34 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
35 621-01371 SEED MIXTURE, LEGUME, 2 202.600 kg
36 621-01597 EROSION CONTROL, MAT 927.500 m2
37 621-06545 FERTILIZER 0.100 Mg
38 621-06553 SEED MIXTURE, R 58.000 kg
39 621-06565 MULCHING MATERIAL 1.400 Mg
40 621-06567 WATER 3.500 kL
41 621-06575 SODDING, NURSERY 196.800 m2
42 621-52448 SIGN, DO NOT SPRAY 4.000 EACH
43 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM OVER 32 TO 50 mm 30.000 EACH
44 622-52436 SIGN, DO NOT MOW OR SPRAY 2.000 EACH
45 622-91786 SEEDLING 8.000 EACH
46 622-98200 SIGN, DO NOT DISTURB 4.000 EACH
47 703-51032 REINFORCING STEEL, EPOXY COATED 2,132.000 kg

48 706-06349 RAILING, TX 28.000 m
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CALL ORDER : 630 CONTRACT ID : B -28208-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

49 706-06372 CONCRETE BRIDGE RAILING TRANSITION, TTX 4.000 EACH
50 709-51821 SURFACE SEAL LUMP LUMP
51 714-44240 CONCRETE, A, STRUCTURES 9.300 m3
52 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 30.000 m
53 715-05049 PIPE, TYPE 4, CIRCULAR, 200 mm 30.000 m
54 715-05051 PIPE, TYPE 4, CIRCULAR, 250 mm 30.000 m
55 715-05119 PIPE, TYPE 1, CIRCULAR, 375 mm 56.000 m
56 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 74.000 m
57 715-05153 PIPE, TYPE 2, CIRCULAR, 525 mm 20.000 m
58 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 35.000 m
59 715-46010 PIPE END SECTION, 450 mm 1.000 EACH
60 715-46020 PIPE END SECTION, 600 mm 1.000 EACH
61 720-45015 INLET, A8 4.000 EACH
62 720-45215 CATCH BASIN, A8 4.000 EACH
63 723-06660 WINGWALL 51.500 m2
64 723-08120 STRUCTURE, PRECAST THREE-SIDED, 10970 mm X 3050 mm 25.670 m
65 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
66 801-06625 DETOUR ROUTE MARKER ASSEMBLY 16.000 EACH
67 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
68 801-06775 MAINTAINING TRAFFIC LUMP LUMP
69 801-07118 BARRICADE, I111-A 28.800 m
70 801-07119 BARRICADE, 111-B 14.400 m
71 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 35.800 m
72 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 3.830 m2
73 804-06725 DELINEATOR WITH POST, D1, 75 mm 9.000 EACH
74 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 820.000 m
75 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 790.000 m

76 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 35.000 EACH
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CALL ORDER : 650 CONTRACT ID : B -28370-A
LETTING DATE :

SECTION NO. 0001 REPLACE SUPERSTRUCTURE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 9.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-02240 PAVEMENT REMOVAL 470.000 SYS
8 202-02241 GUARDRAIL, REMOVE 531.000 LFT
9 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
10 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
11 203-02000 EXCAVATION, COMMON 50.000 CYS
12 207-08267 SUBGRADE TREATMENT, TYPE I11A 3,860.000 SYS
13 211-06467 AGGREGATE FOR END BENT BACKFILL 46.000 CYS
14 302-07455 DENSE GRADED SUBBASE 80.300 CYS
15 306-08043 MILLING, TRANSITION 777.000 SYS
16 402-07453 HMA FOR TEMPORARY PAVEMENT 2,018.000 TON
17 406-05521 ASPHALT FOR TACK COAT 15,066.000 SYS
18 503-05310 TERMINAL JOINT 160.000 LFT
19 601-01522 GUARDRAIL TRANSITION TYPE TGB 6.000 EACH
20 601-94690 GUARDRAIL END TREATMENT, MS 1.000 EACH
21 601-97803 GUARDRAIL END TREATMENT, MS, SPARE PARTS PACKAGE 1.000 EACH
22 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 256.250 LFT
23 601-99132 GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING 5.000 EACH
24 602-06729 BARRIER DELINEATOR 24.000 EACH
25 605-05523 CURB, HMA 200.000 LFT
26 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 481.300 SYS
27 610-07487 HMA FOR APPROACHES, TYPE B 332.800 TON
28 610-52817 TEMPORARY CROSSOVER, B 2.000 EACH
29 616-02320 GEOTEXTILES 91.000 SYS
30 621-06559 MULCHED SEEDING, R 4,500.000 SYS
31 702-51863 FIELD DRILLED HOLE IN CONCRETE 156.000 EACH
32 703-06029 REINFORCING BARS, EPOXY COATED 185,982.000 LBS
33 704-51002 CONCRETE, C, SUPERSTRUCTURE 634.400 CYS
34 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 8.000 EACH
35 706-51020 CONCRETE, C, RAILING 85.600 CYS
36 707-05982 STRUCTURAL MEMBERS, CONCRETE I-BEAM, I, 28 IN. X 12 IN. 473.000 LFT
37 709-51821 SURFACE SEAL LUMP LUMP
38 709-51821 SURFACE SEAL LUMP LUMP
39 722-51842 BRIDGE DECK OVERLAY 1,988.000 SYS
40 726-99095 BEARING ASSEMBLY, ELASTOMERIC, 1 22.000 EACH
41 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
42 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
43 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 21,500.000 LFT
44 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 2.000 EACH
45 801-06640 CONSTRUCTION SIGN, A 28.000 EACH
46 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
47 801-06710 FLASHING ARROW SIGN 400.000 DAY

48 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 650 CONTRACT ID : B -28370-A
LETTING DATE :

SECTION NO. 0001 REPLACE SUPERSTRUCTURE

49 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 2.000 EACH
50 801-07118 BARRICADE, 111-A 96.000 LFT
51 801-07119 BARRICADE, 111-B 156.000 LFT
52 801-07606 TEMPORARY CROSSOVER DRAINAGE PIPE 800.000 LFT
53 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 4.000 EACH
54 802-91122 SIGN, GROUND MOUNTED, RESET 4.000 EACH
55 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 350.000 LFT
56 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,200.000 LFT
57 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 4,550.000 LFT
58 808-06716 LINE, REMOVE 2,500.000 LFT
59 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 100.000 EACH

60 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 100.000 EACH
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CALL ORDER : 660 CONTRACT ID : B -28388-A
LETTING DATE :

SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 9.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-02240 PAVEMENT REMOVAL 275.000 SYS
8 202-02241 GUARDRAIL, REMOVE 319.000 LFT
9 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
10 202-93741 GUARD RAIL END TREATMENT, REMOVE 1.000 EACH
11 203-02000 EXCAVATION, COMMON 78.500 CYS
12 211-06467 AGGREGATE FOR END BENT BACKFILL 110.400 CYS
13 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 42.800 TON
14 302-07455 DENSE GRADED SUBBASE 46.400 CYS
15 306-08043 MILLING, TRANSITION 933.000 SYS
16 406-05521 ASPHALT FOR TACK COAT 1,922.000 SYS
17 601-01128 GUARDRAIL TRANSITION TYPE WGB 1.000 EACH
18 601-01128 GUARDRAIL TRANSITION TYPE WGB 3.000 EACH
19 601-02103 GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 IN. SPACING 87.500 LFT
20 601-08433 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
21 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
22 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 175.000 LFT
23 601-99132 GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING 1.000 EACH
24 602-06729 BARRIER DELINEATOR 10.000 EACH
25 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 274.000 SYS
26 610-07488 HMA FOR APPROACHES, TYPE C 284.500 TON
27 616-02320 GEOTEXTILES 202.800 SYS
28 616-06405 RIPRAP, REVETMENT 46.100 TON
29 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
30 619-60999 CLEAN STEEL BRIDGE, PARTIAL LUMP LUMP
31 619-95457 CLEAN AND PAINT STRUCTURAL STEEL LUMP LUMP
32 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
33 621-06559 MULCHED SEEDING, R 814.000 SYS
34 621-06574 SODDING 15.000 SYS
35 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 768.000 LBS
36 702-51863 FIELD DRILLED HOLE IN CONCRETE 128.000 EACH
37 703-06029 REINFORCING BARS, EPOXY COATED 21,630.000 LBS
38 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 134.000 EACH
39 704-51002 CONCRETE, C, SUPERSTRUCTURE 65.200 CYS
40 706-05733 CONCRETE BRIDGE RAILING TRANSITION, WBC 4.000 EACH
41 709-51821 SURFACE SEAL LUMP LUMP
42 711-51038 STRUCTURAL STEEL LUMP LUMP
43 711-51864 DRILLED HOLE 56.000 EACH
44 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
45 715-91361 PIPE, PVC, 6 IN. 41.000 LFT
46 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 470.000 SFT
47 722-51842 BRIDGE DECK OVERLAY 1,045.000 SYS

48 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 12.200 CYS
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CALL ORDER : 660 CONTRACT ID : B -28388-A
LETTING DATE :

SECTION NO. 0001 BRIDGE DECK OVERLAY

49 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 1,411.000 SFT
50 722-60824 SURFACE MILLING 987.000 SYS
51 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
52 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
53 801-06201 TEMPORARY PANEL SIGNS 692.000 SYS
54 801-06202 TEMPORARY PANEL SIGN SUPPORTS 3,256.000 LFT
55 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,016.000 LFT
56 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 2,706.000 LFT
57 801-06640 CONSTRUCTION SIGN, A 40.000 EACH
58 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
59 801-06775 MAINTAINING TRAFFIC LUMP LUMP
60 801-07118 BARRICADE, 111-A 72.000 LFT
61 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 228.000 LFT
62 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 6.000 EACH
63 801-97643 TEMPORARY BUZZ STRIPS 1,584.000 LFT
64 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. 516.000 LFT
65 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 800.000 LFT
66 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 1,600.000 LFT
67 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 11.000 SYS
68 808-06716 LINE, REMOVE 262.000 LFT
69 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN. 92.000 LFT
70 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 12.000 EACH
71 808-74808 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY) 6.000 EACH
72 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 12.000 EACH

73 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 12.000 EACH
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CALL ORDER : 670 CONTRACT ID : B -28389-A
LETTING DATE :

SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 6.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 202-02240 PAVEMENT REMOVAL 155.000 SYS
7 202-02241 GUARDRAIL, REMOVE 400.000 LFT
8 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
9 202-93741 GUARD RAIL END TREATMENT, REMOVE 4.000 EACH
10 203-02000 EXCAVATION, COMMON 157.000 CYS
11 213-04324 FLOWABLE FILL 8.000 CYS
12 302-07455 DENSE GRADED SUBBASE 60.400 CYS
13 306-08043 MILLING, TRANSITION 587.000 SYS
14 402-07438 HMA INTERMEDIATE, TYPE B 59.600 TON
15 402-07441 HVA BASE, TYPE B 251.000 TON
16 406-05521 ASPHALT FOR TACK COAT 1,784.000 SYS
17 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
18 601-08433 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 2.000 EACH
19 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
20 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 275.000 LFT
21 602-06639 TEMPORARY CONCRETE BARRIER, ANCHORED 710.000 LFT
22 602-06729 BARRIER DELINEATOR 16.000 EACH
23 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 365.000 SYS
24 610-07487 HMA FOR APPROACHES, TYPE B 139.000 TON
25 616-51367 SLOPEWALL, CONCRETE, 4 IN. 2.000 SYS
26 616-93772 INSPECTION HOLE 2.000 EACH
27 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
28 619-60999 CLEAN STEEL BRIDGE, PARTIAL LUMP LUMP
29 619-95457 CLEAN AND PAINT STRUCTURAL STEEL LUMP LUMP
30 619-98427 CLEAN DRAINS 4.000 EACH
31 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
32 621-06559 MULCHED SEEDING, R 904.000 SYS
33 702-51005 CONCRETE, A, SUBSTRUCTURE 6.700 CYS
34 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 768.000 LBS
35 702-51863 FIELD DRILLED HOLE IN CONCRETE 1,080.000 EACH
36 703-06029 REINFORCING BARS, EPOXY COATED 34,683.000 LBS
37 704-51002 CONCRETE, C, SUPERSTRUCTURE 16.000 CYS
38 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
39 706-51020 CONCRETE, C, RAILING 44.000 CYS
40 709-51821 SURFACE SEAL LUMP LUMP
41 711-04121 ANCHOR BOLT, AB1 120.000 EACH
42 711-05728 REPAIR 18.000 EACH
43 711-51035 STRUCTURAL STEEL 9,951.000 LBS
44 711-51864 DRILLED HOLE 8.000 EACH
45 711-51867 STRUCTURAL STEEL CUTTING 273.000 SQIN
46 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
47 711-96526 FIELD WELDED STUD, 0.875 IN. DIA. 270.000 EACH

48 715-91361 PIPE, PVC, 6 IN. 64.000 LFT
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CALL ORDER : 670 CONTRACT ID : B -28389-A
LETTING DATE :

SECTION NO. 0001 BRIDGE DECK OVERLAY

49 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 1,202.000 SFT
50 722-51842 BRIDGE DECK OVERLAY 1,394.000 SYS
51 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 22.800 CYS
52 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 2,403.000 SFT
53 722-60824 SURFACE MILLING 1,335.000 SYS
54 724-51925 STRUCTURAL EXPANSION JOINT, SS 114.000 LFT
55 726-93267 BEARING ASSEMBLY, A 18.000 EACH
56 726-93268 BEARING ASSEMBLY, B 9.000 EACH
57 726-93269 BEARING ASSEMBLY, C 9.000 EACH
58 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
59 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,420.000 LFT
60 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 12,946.000 LFT
61 801-06218 TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN. 124 .000 LFT
62 801-06640 CONSTRUCTION SIGN, A 45.000 EACH
63 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
64 801-06710 FLASHING ARROW SIGN 240.000 DAY
65 801-06775 MAINTAINING TRAFFIC LUMP LUMP
66 801-07118 BARRICADE, 111-A 12.000 LFT
67 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,410.000 LFT
68 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,410.000 LFT
69 808-06716 LINE, REMOVE 2,143.000 LFT
70 808-06726 TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN. 124.000 LFT
71 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 18.000 EACH

72 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 18.000 EACH
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CALL ORDER : 680 CONTRACT ID : B -28460-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 8.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-02278 CURB, CONCRETE, REMOVE 92.000 LFT
8 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
9 202-52710 SIDEWALK, CONCRETE, REMOVE 48.000 SYS
10 203-51223 EXCAVATION, WATERWAY 80.000 CYS
11 210-05720 REPOINTING LUMP LUMP
12 210-08115 BRIDGE RAIL LUMP LUMP
13 210-08115 BRIDGE RAIL LUMP LUMP
14 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 156.000 TON
15 304-07489 HVMA PATCHING, TYPE A 14.000 TON
16 306-08033 MILLING, ASPHALT, 1 IN. 390.000 SYS
17 402-07432 HMA SURFACE, TYPE A 25.000 TON
18 406-05521 ASPHALT FOR TACK COAT 390.000 SYS
19 604-91531 SIDEWALK, CONCRETE, 4 IN. 48.000 SYS
20 605-06120 CURB, CONCRETE 92.000 LFT
21 616-02320 GEOTEXTILES 295.000 SYS
22 616-05689 RIPRAP, CLASS 2 100.000 TON
23 616-06405 RIPRAP, REVETMENT 150.000 TON
24 702-51005 CONCRETE, A, SUBSTRUCTURE 83.200 CYS
25 702-51863 FIELD DRILLED HOLE IN CONCRETE 328.000 EACH
26 703-51032 REINFORCING STEEL, EPOXY COATED 19,180.000 LBS
27 704-51002 CONCRETE, C, SUPERSTRUCTURE 103.200 CYS
28 706-04683 RAILING 28.000 LFT
29 708-51813 PNEUMATICALLY PLACED MORTAR 835.000 SFT
30 708-51814 WELDED STEEL WIRE FABRIC 725.000 SFT
31 709-51821 SURFACE SEAL LUMP LUMP
32 711-01978 ROCK BOLT ASSEMBLY 14.000 EACH
33 715-05118 PIPE, TYPE 1, CIRCULAR, 12 IN. 30.000 LFT
34 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 12.000 LFT
35 715-05914 PIPE, PVC, 18 IN. 21.000 LFT
36 715-91361 PIPE, PVC, 6 IN. 12.000 LFT
37 715-92537 PIPE, PVC, 8 IN. 6.000 LFT
38 720-45045 INLET, J10 3.000 EACH
39 727-90308 EPOXY INJECTION, CRACK PREPARATION 90.000 LFT
40 727-90309 EPOXY INJECTION, EPOXY MATERIAL 85.000 GAL
41 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
42 728-98377 MASONRY COATING LUMP LUMP
43 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
44 801-06640 CONSTRUCTION SIGN, A 2.000 EACH
45 801-06775 MAINTAINING TRAFFIC LUMP LUMP
46 801-07118 BARRICADE, I111-A 108.000 LFT

47 801-07119 BARRICADE, 111-B 72.000 LFT



SCHEDULE OF PAY ITEMS PAGE 84
CALL ORDER : 690 CONTRACT ID : BT-28182-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 10.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-02240 PAVEMENT REMOVAL 1,405.000 SYS
8 202-02241 GUARDRAIL, REMOVE 4,495.000 LFT
9 202-02271 HEADWALL, REMOVE 6.000 EACH
10 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
11 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
12 202-91385 INLET, REMOVE 6.000 EACH
13 202-96133 PIPE, REMOVE 312.000 LFT
14 202-99187 FENCE, FARM FIELD, REMOVE 492.000 LFT
15 203-07084 EXCAVATION LUMP LUMP
16 205-06932 TEMPORARY CHECK DAM, STRAW BALES 300.000 LFT
17 205-06933 TEMPORARY DITCH INLET PROTECTION 12.000 EACH
18 205-06937 TEMPORARY SILT FENCE 2,350.000 LFT
19 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 694.000 CYS
20 207-08266 SUBGRADE TREATMENT, TYPE 111 4,640.000 SYS
21 210-05873 TESTING LUMP LUMP
22 211-02050 B BORROW 625.000 CYS
23 211-06467 AGGREGATE FOR END BENT BACKFILL 133.000 CYS
24 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 652.000 TON
25 302-06464 SUBBASE FOR PCCP 1,160.000 CYS
26 302-07455 DENSE GRADED SUBBASE 80.000 CYS
27 303-01180 COMPACTED AGGREGATE, NO. 53 330.000 TON
28 306-08043 MILLING, TRANSITION 2,410.000 SYS
29 402-07784 HMA SURFACE, TYPE D 380.000 TON
30 402-07785 HMA INTERMEDIATE, TYPE D 520.000 TON
31 402-07786 HMA BASE, TYPE D 284.000 TON
32 406-05521 ASPHALT FOR TACK COAT 7,420.000 SYS
33 501-06266 PROFILOGRAPH, PCCP LUMP LUMP
34 501-06727 CORING, PCCP LUMP LUMP
35 502-06331 PCCP, 14 IN. 2,430.000 SYS
36 503-05240 D-1 CONTRACTION JOINT 920.000 LFT
37 503-05310 TERMINAL JOINT 184.000 LFT
38 507-07505 RETROFIT LOAD TRANSFER 48.000 EACH
39 601-01522 GUARDRAIL TRANSITION TYPE TGB 6.000 EACH
40 601-05999 CURVED TERMINAL END 2.000 EACH
41 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
42 601-94690 GUARDRAIL END TREATMENT, MS 2.000 EACH
43 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 3,587.500 LFT
44 601-99108 GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING 550.000 LFT
45 602-06729 BARRIER DELINEATOR 48.000 EACH
46 603-01891 FENCE GATE, CHAIN LINK, SECURITY, 72 IN. X 12 FT. 4.000 EACH
47 603-06040 FENCE, FARM FIELD, 47 IN. 500.000 LFT
48 603-92636 FENCE, CHAIN LINK, 72 IN. 80.000 LFT
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CALL ORDER : 690 CONTRACT ID : BT-28182-A
LETTING DATE :

SECTION NO. 0001 BRIDGE DECK REPLACEMENT

49 605-06095 CURB, INTEGRAL, B, CONCRETE 480.000 LFT
50 605-06145 CURB AND GUTTER, B, CONCRETE 400.000 LFT
51 606-07484 MILLED HMA SHOULDER CORRUGATIONS 800.000 LFT
52 606-07485 MILLED PCCP SHOULDER CORRUGATIONS 960.000 LFT
53 609-06262 REINFORCED CONCRETE BRIDGE APPROACH, 14 IN. 479.600 SYS
54 610-52817 TEMPORARY CROSSOVER, B 2.000 EACH
55 615-06336 MONUMENT 2.000 EACH
56 615-06510 MONUMENT, C 2.000 EACH
57 615-06530 POST, BENCHMARK 2.000 EACH
58 616-02320 GEOTEXTILES 8,480.000 SYS
59 616-05688 RIPRAP, CLASS 1 1,855.000 TON
60 616-05688 RIPRAP, CLASS 1 1,855.000 TON
61 616-06405 RIPRAP, REVETMENT 712.000 TON
62 616-06451 RIPRAP, UNIFORM 166.000 TON
63 616-06451 RIPRAP, UNIFORM 160.000 TON
64 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
65 621-06560 MULCHED SEEDING, U 12,060.000 SYS
66 621-06570 TOP SOIL 120.000 CYS
67 621-06574 SODDING 4,550.000 SYS
68 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
69 701-93633 OVERSIZED PREDRILLED PILE HOLES 660.000 LFT
70 701-96089 PILE, CONCRETE, STEEL SHELL ENCASED, 0.250 IN., 14 IN. 2,180.000 LFT
71 702-51005 CONCRETE, A, SUBSTRUCTURE 752.800 CYS
72 702-51015 CONCRETE, B, FOOTINGS 28.000 CYS
73 702-51863 FIELD DRILLED HOLE IN CONCRETE 416.000 EACH
74 702-92857 CONCRETE, C, SUBSTRUCTURE 67.300 CYS
75 703-51030 REINFORCING STEEL 67,838.000 LBS
76 703-51032 REINFORCING STEEL, EPOXY COATED 497,200.000 LBS
77 704-51006 CONCRETE, C, SUPERSTRUCTURE, MODIFIED 1,135.100 CYS
78 706-05734 CONCRETE BRIDGE RAILING TRANSITION, TBT 8.000 EACH
79 706-51020 CONCRETE, C, RAILING 241.700 CYS
80 708-51813 PNEUMATICALLY PLACED MORTAR 560.000 SFT
81 708-51814 WELDED STEEL WIRE FABRIC 560.000 SFT
82 709-07110 SEAL COAT, GRAFFITI RESISTANT 5,076.000 SFT
83 709-51821 SURFACE SEAL LUMP LUMP
84 709-51821 SURFACE SEAL LUMP LUMP
85 711-51038 STRUCTURAL STEEL LUMP LUMP
86 711-51038 STRUCTURAL STEEL LUMP LUMP
87 715-01662 PIPE CLEANING, 12 IN. TO 48 IN. DIA. 226.000 LFT
88 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 260.000 LFT
89 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 572.000 LFT
90 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 216.000 LFT
91 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 82.000 LFT
92 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 98.000 LFT
93 715-05407 PIPE, END BENT DRAIN, 6 IN. 288.000 LFT
94 715-05422 PIPE, SLOTTED DRAIN, 12 IN. 250.000 LFT
95 715-46000 PIPE END SECTION, 12 IN. 8.000 EACH

96 715-46005 PIPE END SECTION, 15 IN. 1.000 EACH
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CALL ORDER : 690 CONTRACT ID : BT-28182-A
LETTING DATE :

SECTION NO. 0001 BRIDGE DECK REPLACEMENT

97 715-46010 PIPE END SECTION, 18 IN. 2.000 EACH
98 715-46020 PIPE END SECTION, 24 IN. 2.000 EACH
99 715-97559 GRATED BOX END SECTION, Il, 10:1, 12 IN. 1.000 EACH
100 720-07301 INLET TYPE HA 5.000 EACH
101 720-45025 INLET, D6 4.000 EACH
102 720-45375 PIPE CATCH BASIN, 24 IN., MODIFIED 4.000 EACH
103 720-93472 CATCH BASIN, A4 1.000 EACH
104 726-92406 BEARING ASSEMBLY, ELASTOMERIC 30.000 EACH
105 726-95870 BEARING ASSEMBLY 24.000 EACH
106 726-96481 BEARING ASSEMBLY, EXPANSION 30.000 EACH
107 728-98377 MASONRY COATING LUMP LUMP
108 728-98377 MASONRY COATING LUMP LUMP
109 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
110 801-01295 BARRELS FOR CROSSOVER 80.000 EACH
111 801-06198 PATROLLER 560.000 DAY
112 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 24,240.000 LFT
113 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN. 2,800.000 LFT
114 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN. 1,400.000 LFT
115 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN. 1,400.000 LFT
116 801-06625 DETOUR ROUTE MARKER ASSEMBLY 20.000 EACH
117 801-06640 CONSTRUCTION SIGN, A 130.000 EACH
118 801-06645 CONSTRUCTION SIGN, B 22.000 EACH
119 801-06710 FLASHING ARROW SIGN 2,300.000 DAY
120 801-06775 MAINTAINING TRAFFIC LUMP LUMP
121 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 1.000 EACH
122 801-07118 BARRICADE, I111-A 144.000 LFT
123 801-07119 BARRICADE, 111-B 352.000 LFT
124 801-08388 TEMPORARY TRAFFIC BARRIER 3,000.000 LFT
125 801-08389 TEMPORARY TRAFFIC BARRIER, ANCHORED 640.000 LFT
126 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 84.000 LFT
127 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 30.000 SFT
128 804-06771 DELINEATOR POST, FLEXIBLE 46.000 EACH
129 805-01842 HANDHOLE, SIGNAL 2.000 EACH
130 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 972.000 LFT
131 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,140.000 LFT
132 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,140.000 LFT
133 808-06716 LINE, REMOVE 3,000.000 LFT
134 808-75002 LINE, PAINT, BROKEN, WHITE, 6 IN. 450.000 LFT
135 808-75007 LINE, PAINT, SOLID, WHITE, 6 IN. 1,800.000 LFT
136 808-75007 LINE, PAINT, SOLID, WHITE, 6 IN. 4,600.000 LFT
137 808-75047 LINE, PAINT, SOLID, YELLOW, 6 IN. 6,400.000 LFT
138 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 24.000 EACH

139 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 24.000 EACH






